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01 Mobilization
          5,362.80          12,292.24  104.00  0.87   3.00           1.00       17,655.0400          17,655.04LS

Mobilization Phase 11.1
  40.00          2,006.00EA           1.00           3,420.00        5,426.0000           5,426.00    1.00  0.25

Mobilization Phase 21.2
  32.00          1,678.40EA           1.00           5,944.72        7,623.1200           7,623.12    1.00  0.36

Mobilization Phase 31.3
  32.00          1,678.40EA           1.00           2,927.52        4,605.9200           4,605.92    1.00  0.22

02 Construction Photographs To Furnish
            802.40              10.73             389.60   16.00  0.06   2.00           1.00        1,202.7300           1,202.73LS

03 Clearing And Grubbing
          9,912.47           4,309.98           6,000.00  251.60  1.00   9.61           1.00       20,222.4500          20,222.45LS

Remove Existing Oleanders3.1
  43.20          1,755.65EA          12.00             636.34          199.3325           2,391.99    1.35  0.11

Remove Existing Fence3.2
 152.40          6,193.54LF       1,200.00           2,244.86            7.0320           8,438.40    4.76  0.39

Remove Existing Trees3.3
  40.00          1,330.00EA          10.00             732.30          806.2300          6,000.00           8,062.30    2.50  0.38

Down Tree3.3 -> A
   0.00EA          10.00          600.0000          6,000.00           6,000.00    0.00  0.28

Cutt And Off Haull Spoil3.3 -> B
  40.00          1,330.00EA          10.00             732.30          206.2300           2,062.30    2.50  0.10

Disc Site3.4
  16.00            633.28ACRE           5.00             696.48          265.9520           1,329.76    1.00  0.06

04 Excavation
         18,104.40          29,956.40  400.00  2.38   5.00      60,000.00            0.8010          48,060.80CY

05 30" Water Transmission Main To Furnish And Install
         72,567.01         440,080.12          77,031.57           5,298.00          11,435.37 1915.99 30.04  76.39       2,200.00          275.6419         606,412.07LF

Materials5.01
   0.00LF         433,307.39       2,200.00          200.4160          7,607.75         440,915.14    0.00 20.62

Sawing5.02
  18.00            604.08LF       2,200.00             325.08            1.4823          2,332.00           3,261.16    2.25  0.15

Excavation5.03
 152.30          6,155.97LF       2,200.00          28,787.74           15.8835          34,943.71    9.52  1.63

Install5.04
 533.05         21,114.12LF       2,200.00          13,044.50           15.5266          34,158.62    9.52  1.60

Weld Joints5.05
   5.83            193.85EA           8.00           99.2313            600.00             793.85    0.73  0.04

= Completed Item ! = Zero Total Cost√√√√
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Motar Joints5.06
  73.36          2,439.22EA              51.05          55.00             809.53           60.2336             13.05           3,312.85    4.59  0.15

Backfill And Comp5.07
 152.30          6,179.57LF       2,200.00           9,542.36            7.1463          15,721.93    9.52  0.74

Motar Inside Joints5.08
  49.50          1,645.88EA              47.64          55.00             454.91           39.3455             15.57           2,164.00    2.06  0.10

Weld Dish Heads And Load With Water5.09
  38.47          1,454.15LF       2,200.00             294.55            0.7949           1,748.70    1.39  0.08

Cleanup5.10
  31.38          1,352.59LF       2,200.00           2,153.92            1.5939           3,506.51    1.31  0.16

Co-ordination For Disinfection5.11
   0.00LF       2,200.00            2.1355          4,698.00           4,698.00    0.00  0.22

Test Pipe Line5.12
  31.38          1,226.65LF       2,200.00             736.49            0.8923           1,963.14    1.31  0.09

Paving 6' X 4" Trench5.13
 197.92          7,938.56LF           6,674.04       2,200.00           6,868.32           10.4309          1,467.00          22,947.92    3.09  1.07

Add. Time For Exc,Install,Backfill & Comp In Crossing5.14
 189.00          7,515.99EA           2.00           8,121.33        7,818.6600          15,637.32    3.38  0.73

Traffic Control5.15
 389.50         12,950.88LF       2,200.00           3,322.44            7.3970          16,273.32   24.34  0.76

Traffic Control For Intersection5.16
  54.00          1,795.50EA           2.00           2,570.40        2,182.9500           4,365.90    3.38  0.20

06 Paving
          8,581.60          64,241.80           4,078.24          12,600.00  208.00  4.43   2.00       2,400.00           37.2924          89,501.64TON

Materials6.1
   0.00TON          64,241.80       2,400.00           26.7674          64,241.80    0.00  3.00

Haul  Ac6.2
   0.00TON       2,400.00            5.2500         12,600.00          12,600.00    0.00  0.59

Pave6.3
 208.00          8,581.60TON       2,400.00           4,078.24            5.2749          12,659.84    2.00  0.59

07 Curb And Gutter No. 4 To Reconstruct
            732.60             812.87             119.64   20.00  0.08   0.50         120.00           13.8759           1,665.11LF

Materials7.1
   0.00LF             812.87         120.00            6.7739             812.87    0.00  0.04

Pour Concrete7.2
  20.00            732.60LF         120.00             119.64            7.1020             852.24    0.50  0.04

08 Concrete Channel Bottom Lining, 6" Pcc
         30,208.43          61,630.40          17,812.27  838.24  5.43  30.27      28,730.00            3.8166         109,651.10SQFT

= Completed Item ! = Zero Total Cost√√√√
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Materials8.1
   0.00CY          61,630.40         620.71           99.2902          61,630.40    9.00  2.88

Form8.2
 225.08          8,434.87LF       6,000.00           1,683.04            1.6863          10,117.91    7.03  0.47

Tie Rebar8.3
  48.00          1,596.00LS           1.00             418.88        2,014.8800           2,014.88    2.00  0.09

Pour 6" PCC Channel8.4
 517.16         18,581.56SQFT      28,730.00          15,276.91            1.1785          33,858.47    9.24  1.58

Strip Forms8.5
  48.00          1,596.00LF       6,000.00             433.44            0.3382           2,029.44    3.00  0.09

09 2", 3" & 4"  Conduit
        195,423.55         613,173.57         265,496.36          39,780.72 4760.19 55.19 191.58          25.00       44,554.9680       1,113,874.20MILE

Materials9.1
   0.00LF         613,173.57     132,000.00            4.9466         39,780.72         652,954.29    0.00 30.53

String Out And Weld Pipe9.2
 594.00         20,397.96LF     132,000.00          34,329.24            0.4146          54,727.20   22.00  2.56

Excavation9.3
 824.94         37,184.17LF     132,000.00          67,211.99            0.7909         104,396.16   45.83  4.88

Install9.4
1856.25         70,426.13LF     132,000.00          17,808.86            0.6684          88,234.99   41.25  4.13

Backfill9.5
1113.75         54,666.56LF     132,000.00         100,779.52            1.1776         155,446.08   41.25  7.27

Cleanup9.6
 371.25         12,748.73LF     132,000.00          45,366.75            0.4403          58,115.48   41.25  2.72

10 10' X 10' Box Culvert Demolition
          2,688.16           5,386.40           1,485.00   64.00  0.47   3.00         125.00           76.4765           9,559.56LF

Demolition  10' X 10' Rcp Culvert10.1
  48.00          2,054.88LF         125.00           3,764.16           46.5523           5,819.04    2.00  0.27

Load And Off Haul Spoil10.2
  16.00            633.28CY         278.00           1,622.24           13.4551          1,485.00           3,740.52    1.00  0.17

Indirect Items
ID1 Job Overhead Items Group 1

         12,314.17             586.16           8,263.10          18,580.00  293.78  1.97  10.01           1.00       39,743.4300          39,743.43LS

Damages01
   0.00LS           1.00          500.0000            500.00             500.00    0.00  0.02

Encroachment Permit02
   0.00LS           1.00        2,000.0000          2,000.00           2,000.00    0.00  0.09
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Mob03
   8.00            401.20LS           1.00           4,219.20        4,620.4000           4,620.40    2.00  0.22

Mobilization03 -> A
   4.00            200.60EA           1.00           2,109.60        2,310.2000           2,310.20    1.00  0.11

Demobilization03 -> B
   4.00            200.60EA           1.00           2,109.60        2,310.2000           2,310.20    1.00  0.11

Unload Pipe Materials04
  34.22          1,360.59LF       2,200.00             557.91            0.8720           1,918.50    1.22  0.09

Unload Fittings05
  15.76            626.75EA          72.00             256.91           12.2731             883.66    0.56  0.04

Unload Manhole Materials06
   2.80            111.33EA           2.00              45.65           78.4900             156.98    0.10  0.01

Small Tools07
   0.00LS           1.00          280.0000            280.00             280.00    0.00  0.01

Signs And Barricades08
   0.00LS           1.00        1,200.0000          1,200.00           1,200.00    0.00  0.06

Sanitation09
   0.00LS           1.00             136.80          136.8000             136.80    0.00  0.01

Pot Hole Existing Facilities10
  64.00          2,605.92LS           1.00           1,480.00        4,085.9200           4,085.92    2.00  0.19

Construction Schedule11
   4.00            221.96LS           1.00          221.9600             221.96    1.00  0.01

Clean Up Staging Area12
  45.00          1,770.66LS           1.00           1,182.87        2,953.5300           2,953.53    1.13  0.14

Construction Area Traffic Control Plan.13
   8.00            443.92LS           1.00          443.9200             443.92    0.00  0.02

As-Bluit14
   4.00            221.96LS           1.00          221.9600             221.96    0.00  0.01

Survey Staking15
   0.00LS           1.00        5,000.0000          5,000.00           5,000.00    0.00  0.23

Pavement Marking16
   0.00LS           1.00        1,600.0000          1,600.00           1,600.00    0.00  0.07

Misc. Conc. Work17
  72.00          2,552.24LS             586.16           1.00             383.76        3,522.1600           3,522.16    2.00  0.16

MATERIALS17 -> A
   0.00LS             586.16           1.00          586.1600             586.16    0.00  0.03

REPLACE CONC. CRUB & GUTTER17 -> B
  72.00          2,552.24LS           1.00             383.76        2,936.0000           2,936.00    2.00  0.14

= Completed Item ! = Zero Total Cost√√√√
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Engineer Shoring Plan18
  36.00          1,997.64EA           1.00        1,997.6400           1,997.64    0.00  0.09

Stormwater Pollution Prevention Plan19
   0.00LS           1.00        8,000.0000          8,000.00           8,000.00    0.00  0.37

= Completed Item ! = Zero Total Cost√√√√


