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(AGG)  (ASPHALT)  Ac 1/2" Hot Mix  (HM1/2)
06->6.1         2,400.00        58,831.50         22.7500TN         4,231.50
05->5.13           326.00         6,674.04         19.0000TN           480.04

Ac 1/2" Hot Mix         2,726.00         4,711.54TN        65,505.54         20.8750Totals for -

(AGG)  (CONC)  6 Sack Concrete Mix  (6S)
05->5.01             1.16            84.99         68.0000CY             6.11
07->7.1            10.00           732.70         68.0000CY            52.70
08->8.1           620.71        45,479.42         68.0000CY         3,271.14
ID1->17->A             8.00           586.16         68.0000CY            42.16

6 Sack Concrete Mix           639.87         3,372.11CY        46,883.27         68.0000Totals for -

(AGG)  (CONC)  Mortar  (MMTR)
05->5.06             8.11            39.33          4.5000EA             2.83
05->5.08             6.94            33.65          4.5000EA             2.42

Mortar            15.05             5.25EA            72.98          4.5000Totals for -

(AGG)  (ROCK)  3/4" Crush Rock For Backfill  (CRFBF)
05->5.01         1,487.00        12,417.38          7.7500TN           893.13

3/4" Crush Rock For Backfill         1,487.00           893.13TN        12,417.38          7.7500Totals for -

(AGG)  (ROCK)  Class 2 AB  (CL2AB)
05->5.01           740.52         5,066.73          6.3500TN           364.43

Class 2 AB           740.52           364.43TN         5,066.73          6.3500Totals for -

(AGG)  (SAND)  Wash Sand  (WS)
05->5.06             2.90            11.72          3.7500TN             0.84
05->5.08             3.46            13.99          3.7500TN             1.01
09->9.1         8,840.16        35,719.77          3.7500TN         2,569.17

Wash Sand         8,846.52         2,571.02TN        35,745.48          3.7500Totals for -

Sub Total for Group:AGG           165,691.38

(BOLTS)  (BNGS)  30" Bolts, Nuts & Gasket Set  (30BNGS)
05->5.01             6.00           155.16         24.0000EA            11.16

30" Bolts, Nuts & Gasket Set             6.00            11.16EA           155.16         24.0000Totals for -

Sub Total for Group:BOLTS               155.16

(CHEMICAL)  (DR17)  2" DR 17 ASTM D1248 Heat Fusion Pipe  (2SDR17HF)
09->9.1       132,000.00       149,341.50          1.0500LF        10,741.50

2" DR 17 ASTM D1248 Heat Fusio       132,000.00        10,741.50LF       149,341.50          1.0500Totals for -
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(CHEMICAL)  (DR17)  3" DR 17 ASTM D1248 Heat Fusion Pipe  (3SDR17HF)
09->9.1       132,000.00       172,098.30          1.2100LF        12,378.30

3" DR 17 ASTM D1248 Heat Fusio       132,000.00        12,378.30LF       172,098.30          1.2100Totals for -

(CHEMICAL)  (DR17)  4" DR 17  Astm D1248 Heat Fusion Pipe  (4DR17)
09->9.1       132,000.00       256,014.00          1.8000LF        18,414.00

4" DR 17  Astm D1248 Heat Fusio       132,000.00        18,414.00LF       256,014.00          1.8000Totals for -

Sub Total for Group:CHEMICAL           577,453.80

(CONC)  (MISC)  Preformed Open Cell Neoprene Conventional Rubber  (PFOCNCR)
08->8.1            60.00         1,293.00         20.0000EA            93.00

Preformed Open Cell Neoprene Co            60.00            93.00EA         1,293.00         20.0000Totals for -

(CONC)  (WIRE)  6" X 6"  10ga. Wire  (6X6W)
08->8.1        28,730.00         8,358.28          0.2700SQFT           601.18

6" X 6"  10ga. Wire        28,730.00           601.18SQFT         8,358.28          0.2700Totals for -

Sub Total for Group:CONC             9,651.28

(FAB)  (FABRIC)  Tensar BX1100 ( 13.1' Wide X 164' Long)  (BX1100)
06->6.1            12.00         5,410.30        418.4300ROLL           389.14

Tensar BX1100 ( 13.1' Wide X 164            12.00           389.14ROLL         5,410.30        418.4300Totals for -

Sub Total for Group:FAB             5,410.30

(IRON)  (RB)  #5 REBAR  (5RB)
08->8.1        12,000.00         3,620.40          0.2800LF           260.40

#5 REBAR        12,000.00           260.40LF         3,620.40          0.2800Totals for -

Sub Total for Group:IRON             3,620.40

(LUMBER)  (DF)  2"X6" DF  (2X6S)
07->7.1           240.00            80.17          0.3100LF             5.77
08->8.1         8,620.00         2,879.30          0.3100LF           207.10

2"X6" DF         8,860.00           212.87LF         2,959.47          0.3100Totals for -

Sub Total for Group:LUMBER             2,959.47

(MISC)  (MISC)  VCR TAPE  (VT)
02             2.00            10.73          4.9800EA             0.77
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VCR TAPE             2.00             0.77EA            10.73          4.9800Totals for -

Sub Total for Group:MISC                10.73

(WF)  (ADAPTER)  30" Flange Coupler Adapter  (30FCA)
05->5.01             8.00         7,628.70        885.0000EA           548.70

30" Flange Coupler Adapter             8.00           548.70EA         7,628.70        885.0000Totals for -

(WF)  (MEGA)  30" Mega Lug For Ductile Iron Pipe  (30MLDI)
05->5.01             4.00         4,495.33      1,043.0000EA           323.33

30" Mega Lug For Ductile Iron Pipe             4.00           323.33EA         4,495.33      1,043.0000Totals for -

Sub Total for Group:WF            12,124.03

(WP)  (CCP)  30" CONCRETE CYLINDER PIPE  (30CCP250)
05->5.01         2,200.00       402,985.00        170.0000LF        28,985.00

30" CONCRETE CYLINDER PIPE         2,200.00        28,985.00LF       402,985.00        170.0000Totals for -

(WP)  (TRACER)  #8 Bare Copper Wire  (#8BCW)
05->5.01         2,200.00           474.10          0.2000LF            34.10

        2,200.00            34.10LF           474.10          0.2000Totals for -

Sub Total for Group:           403,459.10

Grand Total:             $1,180,535.65         $586.16Total(Indirect Overhead Items):
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